THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

PUBLIC NOTICE

NOTICE OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027

DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

Date: 4th November 2026

1. The Shamberere National Polytechnic invited the sixteen (16) Engineering, Procurement and Construction (EPC) firms prequalified by the State Department for TVET for the Western Zone to tender for the above works through restricted tendering on 30th October 2026, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. Notice is hereby given that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. The tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. Any tender delivered to the Tender Box will be returned to the tenderer unopened.

4. Each invited firm has been notified in writing. The Polytechnic intends to re-issue the tender to the prequalified firms and will communicate the new dates in writing.

5. Any tenderer dissatisfied with this decision may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days, in accordance with Section 167 of the Act.

Enquiries: Head of Procurement, Tel: +254 739 922 223, Email: info@shambererenationalpoly.ac.ke

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

To be published on: www.shambererenationalpoly.ac.ke; the Public Procurement Information Portal (www.tenders.go.ke); and the Polytechnic notice board.

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/01 Date: 4th November 2026

Solar Spark Energy

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature …… Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/02 Date: 4th November 2026

Gratia Energy Ltd

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,



Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026
Received by (for the firm): Name …… Signature …… Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/03 Date: 4th November 2026

Plexus Energy Ltd

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature …… Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/04 Date: 4th November 2026

Hudomer Technologies Ltd

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026
Received by (for the firm): Name …… Signature …… Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/05 Date: 4th November 2026

Firm Bridge

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature …… Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/06 Date: 4th November 2026

Collective Energy
[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026
Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/07 Date: 4th November 2026

Spenomatic

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/08 Date: 4th November 2026

Feion Green Energy

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/09 Date: 4th November 2026

Lamexon Limited

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/10 Date: 4th November 2026

Mask Solar Limited

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date..... Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/11 Date: 4th November 2026

Tafsiri Pure Energy Solutions

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/12 Date: 4th November 2026

Global Access Networks

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026
Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/13 Date: 4th November 2026

Annihi Creations Enterprises

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/14 Date: 4th November 2026

Oktagon East

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/15 Date: 4th November 2026

Ofgen

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026
Received by (for the firm): Name …… Signature ……..……Date ……

THE SHAMBERERE NATIONAL POLYTECHNIC
P.O. BOX 1316-50100, Kakamega,
Email: info@shambererenationalpoly.ac.ke OR
shambereretti@yahoo.com, Mobile Phone: 0739-922-223,
Website: www.shambererenationalpoly.ac.ke

Ref: TSNP/RT/S/2026/2027/T/16 Date: 4th November 2026

Alpha Systems

[Postal address / email address of the firm]

Dear Sir/Madam,

RE: NOTIFICATION OF TERMINATION OF TENDER No. TSNP/RT/S/2026/2027 – DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A GRID-CONNECTED SOLAR PHOTOVOLTAIC (PV) SYSTEM (DESIGN AND BUILD) AT THE SHAMBERERE NATIONAL POLYTECHNIC

1. Reference is made to our invitation of 30th October 2026, under which your firm, as one of the EPC firms prequalified by the State Department for TVET for the Western Zone, was invited to tender for the above works, with a closing date of Friday, 6th November 2026 at 10:00 a.m.

2. We wish to notify you that, pursuant to Section 63(1)(e) of the Public Procurement and Asset Disposal Act, 2015, the Accounting Officer has terminated the above procurement proceedings with effect from 4th November 2026, because material governance issues have been detected, namely: [State the governance issue detected in one or two sentences, for example: the tender period of seven (7) days and the site visit schedule did not allow the prequalified firms adequate time to carry out the mandatory site survey and energy assessment and to prepare design-and-build proposals, contrary to the Regulations.]

3. Accordingly, the tender closing and opening scheduled for Friday, 6th November 2026 will not take place, and the scheduled site visits are cancelled. If your firm has already delivered a tender, it will be returned to you unopened; please collect it from the Procurement Office, Administration Block, during office hours.

4. Any Tender-Securing Declaration submitted by your firm under this tender lapses and shall have no effect. The Procuring Entity is not liable for any costs incurred in preparing a tender.

5. The Polytechnic intends to re-issue the tender to the prequalified firms in due course, and your firm will be invited in writing.

6. If you are dissatisfied with this decision, you may seek administrative review by the Public Procurement Administrative Review Board within fourteen (14) days of this notification, in accordance with Section 167 of the Act.

We regret any inconvenience caused and thank you for your interest in this tender.

Yours faithfully,

PRINCIPAL
THE SHAMBERERE NATIONAL POLYTECHNIC
P. O. Box 1316-50100, KAKAMEGA
Email: info@shambererenationalpoly.ac.ke
Date.....Sign.....

Dr. Elisha Nyamu (OGW)
Chief Principal/Council Secretary
Date: 4th November 2026

Received by (for the firm): Name …… Signature ……..……Date ……